STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 04/ 11/ 06 IN SONOMA COUNTY | N GEYSERVI LLE 04/ 12/ 06
CONTRACT NUVBER 04- 259404 FROM 0. 1 KM EAST OF RI VER LANE TO CONTRACT CODE ' A
LOCATI ON 04- SON-128-5. 3/ 5. 8 0.1 KM WEST OF Rl VER ROAD 55 CONTRACT | TEMS
REPLACE STORM DAVAGE BRI DGE FEDERAL AID ACST- 4390- (001) E
P- 4390- (001) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 25

NUMBER OF BI DDERS 7

FUND TOTAL HA23
NUMBER OF WORKI NG DAYS OPEN TO TRAFFI C 80;

ENG NEERS EST

16, 230, 000

20,080, 750. 50 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

8,257,724.50

PERCENT UNDER EST 41. 12

ADDI TI ONAL DAYS FOR ACCEPTANCE OF CONTRACT 225

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 11, 823, 026. 00 C C MYERS | NC 916 635-9370
00331359
B) 80 DAYS X 32000 P O BOX 2948 FAX 916 635-1527
A+B) 14, 383, 026. 00 RANCHO CORDOVA CA 95741
2 A 11, 373, 144. 00 SHI MM CK CONSTRUCTI ON COVPANY 510 293-1100
I NC 00594575
B) 105 DAYS X 32000 24200 CLAW TER ROAD FAX 510 293-1110
A+B) 14, 733, 144. 00 HAYWARD CA 94545
3 A 13, 153, 104. 00 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 100 DAYS X 32000 P O BOX 620 FAX 916 334-0562
A+B) 16, 353, 104. 00 NORTH HI GHLANDS CA 95660
4 A 14, 281, 739. 00 CALI FORNI A ENG NEERI NG 925 461-1500
CONTRACTORS | NC 00274652
B) 77 DAYS X 32000 20 HAPPY VALLEY ROAD FAX 925 461-0510
A+B) 16, 745, 739. 00 PLEASANTON CA 94566
5 A 13, 205, 234. 00 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
B) 114 DAYS X 32000 P O BOX 50085 FAX 831 768-4021

16, 853, 234. 00

WATSONVI LLE CA 95077



04- 259404
04- SON- 128
04/ 11/ 06

6 A 14, 732, 122. 00
B) 93 DAYS X 32000

A+B) 17,708, 122.00

7 A 20, 451, 130. 00
B) 134 DAYS X 32000

A+B) 24,739, 130. 00

GOLDEN STATE BRI DGE | NC

901 HOWE RCAD

MARTI NEZ CA 94553

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT SUl TE 100
SAN RAMON CA 94583

925 372-8000
00851187
FAX 925 372-8001

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
04/ 12/ 06



04- 259404 Bl D245

04- SON- 128 PAGE 3

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C M C FONTANA STEEL REBAR ( PARTI AL)
STOCKTON CA
C T M CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CON FAB PRECAST G RDERS ( PARTI AL)
LATHROP CA
FOUNDATI ON CONSTRUCTCRS PI LI NG ( PARTI AL)
CAKLEY CA
FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR FENCI NG, SI GNS AND DELI NEATCORS ( PARTI AL)
OROVI LLE CA
MBI METAL RAIL AND BARRI ER ( PARTI AL)

LI VERMORE CA

REGE CONSTRUCTI ON ROAD WORK ( PARTI AL)
CLOVERDALE CA



04- 259404
04- SON- 128
04/ 11/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

04/ 12/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AHLBORN FENCE
SANTA ROSA CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

SCHWAGER DAVI S | NC
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

TEMPORARY FENCE

REBAR

HAND RAI L, CRASH CUSHI ONS, BARRI ER RAI L ( PARTI AL)

PRESTRESSI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
ANDERSON CA

CON FAB
LATHROP CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

PRO SEED
PHI LO CA

SCHWAGER DAVI S
SAN JOSE CA

STRI PI NG

PRECAST G RDERS

REBAR

REMOVE RAI LS AND TUBULAR HANDRAI L

ERCSI ON CONTROL

PRESTRESSI NG



04- 259404 Bl D245

04- SON- 128 PAGE 5

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C T M CONSTRUCTI ON BARRI ERS AND RELATED ( PARTI AL)
RANCHO CORDOVA CA
CON FAB PRECAST AND RELATED ( PARTI AL)
LATHROP CA
HARRI S SALI NAS REBAR REBAR AND RELATED ( PARTI AL)
LI VERMORE CA
MBI RAI LI NGS AND RELATED ( PARTI AL)
LI VERMORE CA
R M HARRI S STRUCTURAL CONCRETE AND RELATED ( PARTI AL)
MARTI NEZ CA
VST COAST VEELDI NG Pl LI NG AND RELATED ( PARTI AL)
PERRI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C M C FONTANA REBAR
STOCKTON CA
C T M CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CON FAB CALI FORNI A CORPORATI ON FURNI SH AND ERECT PRECAST
LATHROP CA
FOUNDATI ON CONSTRUCTCRS CAST I N STEEL SHELL PI LI NG AND | SOLATI ON CASES ( PARTI AL)
CAKLEY CA

CONTI NUED ON NEXT PAGE



04- 259404 Bl D245

04- SON- 128 PAGE 6

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SCHWAGER DAVI S PRESTRESSI NG AND GROUTI NG
SAN JOSE CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C T M CONSTRUCTI ON CONCRETE RAIL ( PORTI ON)
RANCHO CORDOVA CA
CON FAB CORPORATI ON FURNI SH AND | NSTALL PRECAST
LATHROP CA
CONDON' J OHNSON PI LE ( PORTI ON)
OAKLAND CA
FONTANA STEEL REBAR
STOCKTON CA
GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 4

FOUNTAI N VALLEY CA

MBI TUBULAR HAND RAIL, BARRI ER AND CRASH CUSHI ONS
LI VERMORE CA



04- 259404 Bl D245

04- SON- 128 PAGE 7

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
C T M CONSTRUCTI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
CON FAB PRECAST BOX G RDERS
LATHROP CA
CONDON JOHNSON AND ASSOCI ATES CAST I N STEEL SHELL ( PARTI AL)
CAKLAND CA
HARRI S SALI NAS REBAR

LI VERMORE CA



04- 259404 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 11/ 06 04/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 300, 000. 00 300, 000. 00
3 038852 TEMPORARY PERI METER FENCE ( TYPE Wi 1. 8) M 1, 240 75. 00 93, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 55, 000. 00 55, 000. 00
6 038853 DEWATERI NG AND NON- STORM WATER DI SCHARGE LS LUMP SUM 30, 000. 00 30, 000. 00
CONTROL
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 7, 250. 00 14, 500. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 10, 000. 00 40, 000. 00
9 074034 TEMPORARY COVER M2 1, 000 6. 00 6, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 500. 00 3, 500. 00
11 038854 REMOVE CHAI N LI NK RAI LI NG M 36 20. 00 720. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 65 20. 00 1, 300. 00
13 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 420 36. 00 15, 120. 00
(45 MM MAXI MUM)
14 038855 REMOVE TEMPORARY CONSTRUCTI ON ROADWAY MR 4, 400 38. 00 167, 200. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00 25, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 95 100. 00 9, 500. 00
17 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 670 250. 00 167, 500. 00
18 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 140 75. 00 10, 500. 00
19 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 270 100. 00 27, 000. 00
20 198001 | MPORTED BORROW VB 440 135. 00 59, 400. 00
21 (S) 038856 EROS| ON CONTROL ( NETTI NG MR 870 7.00 6, 090. 00
22 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4 500. 00 2, 000. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 640 1.00 640. 00
24 (S) 203021 FI BER ROLLS M 190 20. 00 3, 800. 00
25 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 8 450. 00 3, 600. 00
26 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 800. 00 2, 400. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 39 160. 00 6, 240. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 150 3.00 450. 00
29 250401 CLASS 4 AGGREGATE SUBBASE VB 60 200. 00 12, 000. 00
30 390155 ASPHALT CONCRETE ( TYPE A) TONN 260 220. 00 57, 200. 00
31 (S) 040255 DRI VE STATE FURNI SHED CAST- | N- STEEL EA 27 90, 000. 00 2, 430, 000. 00
SHELL CONCRETE PI LI NG (1220 MV)
32 (S) 040256 PRESTRESSI NG ( TRANSVERSE) LS LUMP SUM 35, 000. 00 35, 000. 00
33 510000 SEAL COURSE CONCRETE VB 220 70. 00 15, 400. 00
34 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,720 1, 800. 00 3, 096, 000. 00



04- 259404 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 11/ 06 04/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 512240 FURNI SH PRECAST PRESTRESSED CONCRETE EA 24 17, 500. 00 420, 000. 00
BOX G RDER (20 M- 25 M
36 (S) 512242 FURNI SH PRECAST PRESTRESSED CONCRETE EA 96 20, 000. 00 1, 920, 000. 00
BOX G RDER (30 M- 35 M
37 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 120 1, 300. 00 156, 000. 00
G RDER
38 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 MV) M 30 750. 00 22, 500. 00
39 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 477, 000 2.00 954, 000. 00
40 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 1.6 400. 00 640. 00
(1.6 MV UNFRAVED)
41 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 1.1 400. 00 440. 00
(2.0 MV UNFRAVED)
42 566011 ROADSI DE SI GN - ONE POST EA 4 350. 00 1, 400. 00
43 (SF) 750041 | SOLATI ON CASI NG KG 22, 000 2.25 49, 500. 00
44 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 4, 600 8. 00 36, 800. 00
45 (SF) 040257 TUBULAR HANDRAI LI NG ( Bl CYCLE) M 600 150. 00 90, 000. 00
46 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
47 038857 CRASH CUSHI ON (TAU || 4 BAY) EA 2 35, 000. 00 70, 000. 00
48 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 300 250. 00 75, 000. 00
49 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
50 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 436 1.00 1, 436. 00
51 850102 PAVEMENT MARKER ( REFLECTI VE) EA 100 5. 00 500. 00
52 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
53 (F) 039013 CONCRETE BARRI ER ( TYPE 742 MODI FI ED) M 300 300. 00 90, 000. 00
54 (F) 039014 CONCRETE BARRI ER ( PARAPET) M 300 200. 00 60, 000. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 1, 170, 000. 00 1, 170, 000. 00
A) 11, 823, 026. 00

B) 8 DAYS X 32000

A+B) 14, 383, 026. 00



| TEM
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04- 259404
04- SON- 128
04/ 11/ 06

5, 000.
1, 000, 000.
50.

3, 750.
20, 000.
100, 000.
5, 000.
20, 000.
20.

5, 000.
30.

30.

6.

5.

25, 000.
76.
200.
550.
125.
58.

4.

100.

10.

3.

100.

3, 000.
150.
100.
550.
150.
49, 000.
65, 000.
500.

1, 010.
24, 800.
28, 575.
1, 200.
410.

2.

5000.
1000000.
62000.
3750.
20000.
100000.
10000.
80000.
20000.
5000.
1080.
1950.
2520.
22000.
25000.
7220.
134000.
77000.
33750.
25520.
3480.
400.
6400.
570.
800.
9000.
5850.
15000.
33000.
39000.
1323000.
65000.
110000.
1737200.
595200.
2743200.
144000.
12300.
954000.

SUMMARY

OF

REMA

5, 000.
2,500, 000.
50.

3, 750.
15, 000.
75, 000.
5, 000.
8, 000.
10.

3, 500.
50.

50.

5.

7.

25, 000.
100.
200.
200.
200.
60.

8.

350.

20.
380.
100.
265.

3.

200.
120.

65, 000.
50, 000.
220.

1, 584.
20, 000.
23, 000.
1, 300.
300.

2.

00

00
00
00
00
00
00
00
00
00
00
00

5000.
2500000.
62000.
3750.
15000.
75000.
10000.
32000.
10000.
3500.
1800.
3250.
2100.
33000.
25000.
9500.
134000.
28000.
54000.
26400.
7395.
1400.
512.
3800.
3040.
300.
10335.
487.
12000.
31200.
1755000.
50000.
48400.
2724480.
480000.
2208000.
156000.
9000.
954000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
5, 000. 00 5000.
2,184, 000. 00 2184000.
50. 00 62000.
3, 750. 00 3750.
25, 000. 00 25000.
10, 000. 00 10000.
5, 000. 00 10000.
5, 000. 00 20000.
5. 00 5000.
10, 000. 00 10000.
100. 00 3600.
60. 00 3900.
15. 00 6300.
2.00 8800.
25, 000. 00 25000.
150. 00 14250.
300. 00 201000.
300. 00 42000.
175. 00 47250.
70. 00 30800.
7.00 6090.
400. 00 1600.
1.00 640.
17.00 3230.
350. 00 2800.
2, 000. 00 6000.
225.00 8775.
3. 00 450.
100. 00 6000.
150. 00 39000.
104, 000. 00 2808000.
100, 000. 00 100000.
350. 00 77000.
1, 250. 00 2150000.
23, 000. 00 552000.
27,000. 00 2592000.
2, 000. 00 240000.
550. 00 16500.
2.25 1073250.

Bl D245
PAGE 10
04/ 12/ 06
FI FTH
Bl D AMOUNT
5, 000. 00 5000.
650, 000. 00 650000.
70. 00 86800.
3, 750. 00 3750.
60, 000. 00 60000.
210, 000. 00 210000.
3, 000. 00 6000.
2, 000. 00 8000.
12. 00 12000.
3, 600. 00 3600.
40. 00 1440.
40. 00 2600.
30. 00 12600.
18. 00 79200.
25, 000. 00 25000.
60. 00 5700.
700. 00 469000.
500. 00 70000.
250. 00 67500.
1.00 440.
10. 00 8700.
600. 00 2400.
1.00 640.
20. 00 3800.
500. 00 4000.
800. 00 2400.
180. 00 7020.
4.00 600.
140. 00 8400.
130. 00 33800.
79, 900. 00 2157300.
120, 000. 00 120000.
500. 00 110000.
980. 00 1685600.
28, 300. 00 679200.
32, 300. 00 3100800.
4, 500. 00 540000.
409. 00 12270.
2.20 1049400.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

04- 259404

04- SON- 128 SUMMARY OF
04/ 11/ 06
SECOND THI RD
Bl D AMOUNT Bl D
300. 00 480. 00 300. 00
300. 00 330. 00 400. 00
1, 000. 00 4000. 00 300. 00
16. 00 352000. 00 2.00
10. 00 46000. 00 10. 00
220. 00 132000. 00 120. 00
. 00 0. 00 . 00
1, 500. 00 3000. 00 13, 000. 00
250. 00 75000. 00 170. 00
. 00 0. 00 .00
4.00 5744. 00 3.50
19. 00 1900. 00 19. 00
. 00 0. 00 . 00
535. 00 160500. 00 170. 00
530. 00 159000. 00 170. 00
1, 000, 000.00  1000000. 00 1, 314, 408. 50
A) 11, 373, 144. 00 A)
B) 105 DAYS X 32000 B)
A+B) 14, 733, 144. 00 A+B)

REMA

13, 153, 104. 00
100 DAYS X 32000

1314408.

50

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

300. 00 480.

300. 00 330.

300. 00 1200.

2.50 55000.

20. 00 92000.

140. 00 84000.

.00 0.

20, 000. 00 40000.

250. 00 75000.

.00 0.

4.00 5744.

20. 00 2000.

.00 0.

325. 00 97500.

425. 00 127500.

1, 300, 000. 00 1300000.

A 14, 281, 739. 00
B) 77 DAYS X 32000

A+B) 16, 745, 739. 00

Bl D245
PAGE 11
04/ 12/ 06
FI FTH
Bl D AMOUNT
500. 00 800
300. 00 330.
350. 00 1400.
10. 00 220000.
12. 00 55200.
111. 00 66600.
.00 0.
18, 000. 00 36000.
255.00 76500.
.00 0.
4.00 5744.
22.00 2200.
.00 0.
295. 00 88500.
290. 00 87000.
1, 260, 000. 00 1260000.
A) 13, 205, 234. 00
B) 114 DAYS X 32000
A+B) 16, 853, 234. 00



04- 259404 Bl D245
04- SON- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
04/ 11/ 06 04/ 12/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 40, 000. 00 40000. 00 5, 000. 00 5000. 00
2 937, 500. 00 937500. 00 1, 500, 000. 00 1500000. 00
3 75. 00 93000. 00 50. 00 62000. 00
4 4,000. 00 4000. 00 3, 750. 00 3750. 00
5 25, 000. 00 25000. 00 20, 000. 00 20000. 00
6 85, 000. 00 85000. 00 50, 000. 00 50000. 00
7 2,500. 00 5000. 00 2, 000. 00 4000. 00
8 1, 750. 00 7000. 00 3, 000. 00 12000. 00
9 8. 00 8000. 00 5. 00 5000. 00
10 4,000. 00 4000. 00 10, 000. 00 10000. 00
11 20. 00 720. 00 100. 00 3600. 00
12 20. 00 1300. 00 300. 00 19500. 00
13 22.00 9240. 00 20. 00 8400. 00
14 65. 00 286000. 00 20. 00 88000. 00
15 75, 000. 00 75000. 00 25, 000. 00 25000. 00
16 94. 00 8930. 00 200. 00 19000. 00
17 400. 00 268000. 00 1, 500. 00 1005000. 00
18 775. 00 108500. 00 2, 000. 00 280000. 00
19 125. 00 33750. 00 300. 00 81000. 00
20 200. 00 88000. 00 20. 00 8800. 00
21 6. 00 5220. 00 10. 00 8700. 00
22 450. 00 1800. 00 400. 00 1600. 00
23 2.00 1280. 00 5. 00 3200. 00
24 18. 00 3420. 00 15. 00 2850. 00
25 375. 00 3000. 00 400. 00 3200. 00
26 2,200. 00 6600. 00 2,000. 00 6000. 00
27 300. 00 11700. 00 200. 00 7800. 00
28 4.00 600. 00 10. 00 1500. 00
29 155. 00 9300. 00 80. 00 4800. 00
30 155. 00 40300. 00 120. 00 31200. 00
31 102, 000. 00 2754000. 00 150, 000. 00 4050000. 00
32 65, 000. 00 65000. 00 200, 000. 00 200000. 00
33 950. 00 209000. 00 400. 00 88000. 00
34 1, 400. 00 2408000. 00 2, 500. 00 4300000. 00
35 26, 000. 00 624000. 00 20, 000. 00 480000. 00
36 31, 000. 00 2976000. 00 30, 000. 00 2880000. 00
37 1, 400. 00 168000. 00 3, 000. 00 360000. 00
38 1, 100. 00 33000. 00 750. 00 22500. 00
39 2.20 1049400. 00 3.00 1431000. 00




04- 259404 Bl D245

04- SON- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
04/ 11/ 06 04/ 12/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 700. 00 1120. 00 500. 00 800. 00
41 900. 00 990. 00 500. 00 550. 00
42 500. 00 2000. 00 300. 00 1200. 00
43 18. 00 396000. 00 30. 00 660000. 00
44 19. 00 87400. 00 30. 00 138000. 00
45 150. 00 90000. 00 300. 00 180000. 00
46 .00 0. 00 .00 0. 00
47 22,000. 00 44000. 00 20, 000. 00 40000. 00
48 250. 00 75000. 00 500. 00 150000. 00
49 .00 0. 00 .00 0. 00
50 7.00 10052. 00 5. 00 7180. 00
51 20. 00 2000. 00 10. 00 1000. 00
52 .00 0. 00 .00 0. 00
53 235. 00 70500. 00 300. 00 90000. 00
54 235.00 70500. 00 300. 00 90000. 00
55 1, 425, 000. 00 1425000. 00 2,000, 000. 00 2000000. 00
TOT A 14,732, 122. 00 A) 20, 451, 130. 00
B) 93 DAYS X 32000 B) 134 DAYS X 32000



